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FY26 SIDEWALK REPLACEMENT PROGRAM PROJECT

ACCEPTANCE 0OF PLANS

THE CITY 0OF GILROY HEREBY ACCEPTS
THESE PLANS FOR CONSTRUCTION, AS
BEING IN GENERAL COMPLIANCE WITH
PLANS PREPARATION REQUIREMENTS OF
THIS GOVERNMENT. RESPONSIBILITY FOR
THE COMPLETENESS AND ACCURACY 0OF THE
PLANS AND RELATED DESIGN RESIDES WITH
THE ENGINEER

APPROVED FOR BIDDING:

DO(IZ:\/ YOOM‘ML 8/11/2025
JOHN DOUGHTY, PUBLIC WORKS DIRECTOR DATE

THE CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING SIZES, DEPTHS, AND
LOCATIONS OF ALL UTILITIES PRIOR TO PROCEEDING WITH ANY WORK OR
ORDERING OF MATERIALS. ANY CHANGES TO THESE PLANS AND SPECIFICATIONS
SHALL BE APPROVED BY THE ENGINEER.

VICINITY MAP

CONTRACTOR SHALL NOTIFY USA (UNDERGROUND SERVICE ALERT) AT 811 OR
1-800-642-2444, A MINIMUM OF 48 HOURS BEFORE BEGINNING ANY
EXCAVATIONS.
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General NOteS 24. CURB RAMPS SHALL BE REPLACED BY SAWCUTTING ALONG SCORE MARKS, THEN
12. CONTRACTOR SHALL PROVIDE A ONE (1) WEEK ADVANCE NOTICE AND 48-HOUR ADVANCE REMOVING AND REPLACING THE ENTIRE WIDTH OF THE SIDEWALK OVER 4" AGGREGATE
NOTICE TO PROPERTY OWNERS AND RESIDENTS PRIOR TO COMMENCING CONSTRUCTION BASE AND INSTALLING NO. 4 DOWELS (9" MAXIMUM LENGTH) AT 3' ON CENTER, PER THE
1. THE ENGINEER ASSUMES NO RESPONSIBILITY BEYOND ADEQUACY OF THE DESIGN
WORK. NOTIFICATION TO BE BY LETTER AND SHALL BE APPROVED BY THE ENGINEER. STANDARD PROVISIONS. THE DOWELS ARE TO BE DRILLED 3" INTO THE EXISTING CURB AND
CONTAINED HEREIN.
REMAINING SIDEWALK AND EPOXIED INTO PLACE
13. ALL TRAFFIC STRIPING AND PAVEMENT MARKING LAYOUT WORK IS SUBJECT TO APPROVAL
2. CONTRACTOR AGREES TO ASSUME SOLE AND COMPLETE RESPONSIBILITY FOR JOB SITE
BY THE ENGINEER PRIOR TO INSTALLATION OF FINAL STRIPING AND PAVEMENT MARKINGS. 25. IF THERE ARE TREE ROOTS PRESENT AT LOCATIONS WHERE CONCRETE REPAIRS ARE
CONDITIONS DURING THE COURSE OF CONSTRUCTION OF THIS PROJECT, INCLUDING
SPECIFIED, CONTRACTOR SHALL OBTAIN APPROVAL FROM THE ENGINEER PRIOR TO
SAFETY OF ALL PERSONS AND PROPERTY. THIS REQUIREMENT SHALL APPLY
14. TRAFFIC CONTROL SHALL BE PERFORMED IN ACCORDANCE WITH THE REQUIREMENTS OF CUTTING, PRUNING, OR REMOVING TREE ROOTS WHILE PERFORMING CONCRETE REPAIRS.
CONTINUOUSLY AND NOT BE LIMITED TO NORMAL WORKING HOURS AND THE CONTRACTOR
THE LATEST "CALIFORNIA MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" PUBLISHED BY CONTRACTOR SHALL APPLY ROOT CONTROL BARRIERS PRIOR TO PLACING NEW CONCRETE.
SHALL DEFEND, INDEMNIFY AND HOLD THE OWNER AND ENGINEER HARMLESS FROM ANY
CALTRANS, AND AS REQUIRED IN THE PROJECT SPECIFICATIONS.
AND ALL LIABILITY, REAL OR ALLEGED, IN CONNECTION WITH THE PERFORMANCE OF WORK
26. PAVEMENT CRACKS WITHIN EXISTING PAVEMENT SHALL BE CLEANED AND SEALED AS PER
ON THIS PROJECT, EXCEPT FOR LIABILITY ARISING FROM THE SOLE NEGLIGENCE OF THE
15. PROPOSED IMPROVEMENTS IDENTIFIED HEREIN SHALL BE SUPPLEMENTED BY THE CITY THE REQUIREMENTS OF THE TECHNICAL SPECIFICATIONS.
OWNER OR ENGINEER.
STANDARD PLANS AND SPECIFICATIONS AND THE 2018 CALTRANS STANDARD PLANS AND
SPECIFICATIONS. ROADWAY EXCAVATION
3. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO OBTAIN PERMITS NECESSARY TO
27. FOR EXCAVATIONS WITHIN PAVED AREAS THAT ARE MORE THAN 8 FEET WIDE, THE AC
PERFORM THE IMPROVEMENTS IN THESE PLANS FROM THE APPROPRIATE AGENCIES AND
16. ALL PAVEMENT MARKINGS AND STRIPING WITHIN THE LIMITS OF WORK OR OTHER AREAS AS SURFACING SHALL BE INSTALLED WITH AN AC PAVING MACHINE.
TO COMPLY WITH THE CITY'S REQUIREMENTS. THE CONTRACTOR MUST COMPLY WITH ALL
NOTED ON THE PLANS SHALL BE REPLACED BY THE CONTRACTOR IN ACCORDANCE WITH
LOCAL, STATE, AND FEDERAL LAWS.
THE 2018 CALTRANS STANDARD PLANS AND SPECIFICATIONS AND PROJECT 28. PAVEMENT STRIPING DAMAGED AS A RESULT OF THE CONTRACTOR'S OPERATIONS SHALL
SPECIFICATIONS. PAVEMENT STRIPING AND MARKINGS SHALL NOT BE PLACED ON BE REPLACED IN KIND BY THE CONTRACTOR, UNLESS OTHERWISE INDICATED ON THE
4. THE CONTRACTOR SHALL PROVIDE ALL LIGHTS, SIGNS, BARRICADES, FLAGGERS, OR OTHER
MANHOLES, VALVES, ANODES, AND DETECTOR HANDHOLES. PLANS OR DIRECTED BY THE ENGINEER.
DEVICES NECESSARY TO PROVIDE FOR PUBLIC SAFETY AND WORKER SAFETY IN BUS STOPS
ACCORDANCE WITH LATEST CALTRANS, CA MUTCD, AND CAL-OSHA SPECIFICATIONS.
17. THE CONTRACTOR SHALL SUBMIT A PROPOSED HAUL ROUTE AND SHALL NOT BEGIN 29. CONTRACTOR SHALL CONTACT THE VTA GENERAL BUS STOP HOTLINE AT (408) 321-5800 OR
HAULING UNTIL RECEIVING WRITTEN APPROVAL OF THE PROPOSED HAUL ROUTE FROM THE VIA EMAIL AT BUS.STOP@VTA.ORG TO COORDINATE IMPACTS TO VTA BUS STOPS.
5. IF ANY CULTURAL FEATURES OR ARCHAEOLOGICAL MATERIALS ARE UNCOVERED DURING
CITY. CONTRACTOR SHALL PROVIDE NATURE OF IMPACT AND ESTIMATED NUMBER OF WORKING
GRADING, TRENCHING, OR OTHER EXCAVATION WORK, ALL WORK WITHIN ONE HUNDRED
DAYS. CONTRACTOR MAY BE REQUIRED TO CONSTRUCT TEMPORARY IMPROVEMENTS TO
(100) FEET OF THESE MATERIALS SHALL BE STOPPED UNTIL A PROFESSIONAL
18. DUST CONTROL - THE CONTRACTOR SHALL CONTROL DUST TO THE MAXIMUM EXTENT ACCOMMODATE RELOCATING THE BUS STOPS.
ARCHAEOLOGIST CERTIFIED BY THE REGISTER OF PROFESSIONAL ARCHAEOLOGISTS (RPA)
PRACTICABLE. MEETING OR EXCEEDING REQUIREMENTS ESTABLISHED BY THE BAY AREA
AND/OR SOCIETY FOR CALIFORNIA ARCHAEOLOGY (SCA) HAS HAD AN OPPORTUNITY TO
AIR QUALITY MANAGEMENT DISTRICT, AND AS REQUIRED IN THE PROJECT SPECIFICATIONS. GARBAGE COLLECTION ROUTES
EVALUATE THE SIGNIFICANCE OF THE FIND AND APPROPRIATE MITIGATION MEASURES ARE
30. FOR ANY WORK ON OR ADJACENT TO GARBAGE AND RECYCLING COLLECTION ROUTES, THE
DETERMINED AND IMPLEMENTED.
19. SAFETY MEASURES - AT ALL TIMES, INCLUDING NON-WORKING HOURS, THE CONTRACTOR CONTRACTOR SHALL ALLOW GARBAGE TRUCKS TO SAFELY PASS THROUGH THE
SHALL BE SOLELY AND COMPLETELY RESPONSIBLE FOR CONDITIONS OF THE JOB SITE, CONTRACTOR'S SITE AT ALL TIMES, UNLESS AN EXCEPTION IS GRANTED BY THE ENGINEER.
6. THE CONTRACTOR IS RESPONSIBLE FOR MATCHING EXISTING STREETS, SURROUNDING
CONTRACTOR'S OPERATIONS AND/OR MATERIALS AND EQUIPMENT STORED IN THE STAGING CONTRACTOR SHALL NOTIFY RECOLOGY (408-842-3358) PRIOR TO COMMENCING
LANDSCAPE, AND ALL OTHER EXISTING CONDITIONS WITH A SMOOTH TRANSITION IN
AREAS, INCLUDING SAFETY OF PERSONS AND PROPERTY, AND FOR ALL NECESSARY CONSTRUCTION OF WORK WITHIN THE COLLECTION SITE.
PAVING, CURBS, GUTTERS, SIDEWALKS, GRADING, ETC., AND TO AVOID ANY ABRUPT OR
INDEPENDENT ENGINEERING REVIEW OF THE CONDITIONS. THE ENGINEER'S JOB SITE
APPARENT CHANGES IN GRADES OR CROSS SLOPES, LOW SPOTS, AND HAZARDOUS
REVIEW IS NOT INTENDED TO INCLUDE REVIEW OF THE ADEQUACY OF THE CONTRACTOR'S DRIVEWAY ACCESS
CONDITIONS.
SAFETY MEASURES. 31. THE CONTRACTOR SHALL MAINTAIN INGRESS AND EGRESS OF PRIVATE PROPERTY
ADJACENT TO THE WORK THROUGHOUT THE PERIOD OF CONSTRUCTION.
7. THE CONTRACTOR IS RESPONSIBLE FOR HAVING A COMPLETE AND CURRENT COPY OF THE
20. CONTRACTOR SHALL BE RESPONSIBLE FOR PREPARING A SWPPP FOR APPROVAL BY THE
APPROVED PLAN ON THE JOB SITE AT ALL TIMES.
ENGINEER. CONTRACTOR SHALL IMPLEMENT THE SWPPP THROUGHOUT THE DURATION OF MAIL SERVICE
THE PROJECT, AND AS REQUIRED IN THE PROJECT SPECIFICATIONS. 32. THE CONTRACTOR SHALL CONTACT USPS AT (408-842-1354) TO COORDINATE IMPACTS TO
8. THE CONTRACTOR SHALL BE HELD RESPONSIBLE FOR ANY FIELD CHANGES MADE WITHOUT MAIL SERVICE
WRITTEN AUTHORIZATION FROM THE CITY.
21. ALL EXISTING CURBS, GUTTERS, SIDEWALKS, AND DRIVEWAYS THAT ARE TO BE
RECONSTRUCTED SHALL BE REPLACED WITHIN FIVE (5) CALENDAR DAYS AFTER THEIR SITE RESTORATION
9. THE LOCATION OF SURFACE UTILITIES SHOWN ON THESE PLANS IS APPROXIMATE. THE
REMOVAL, UNLESS OTHERWISE APPROVED BY THE ENGINEER. 33. EXISTING LANDSCAPING WITHIN THE AREA OF WORK SHALL BE CAREFULLY REMOVED AND
CONTRACTOR SHALL BE RESPONSIBLE TO IDENTIFY THE EXACT LOCATION OF SURFACE
REPLACED IN KIND WITH MINIMAL DAMAGE. LANDSCAPE SOIL SHALL BE REPLACED WHEN
UTILITIES. THIS IDENTIFICATION SHALL BE VERIFIED AND COORDINATED BY THE
22. WHERE PRACTICABLE AS DETERMINED BY THE CITY, THE CONTRACTOR SHALL MAINTAIN DIRECTED BY THE ENGINEER WITH BACKFILL MIX PER THE STATED STANDARD
CONTRACTOR WITH THE APPROPRIATE UTILITY COMPANY AS REQUIRED. CALL U.S.A
PEDESTRIAN ACCESS ALONG WALKWAYS, INCLUDING PUBLIC SIDEWALKS, AT ALL TIMES. SPECIFICATIONS UNLESS OTHERWISE DIRECTED BY THE ENGINEER.
(UNDERGROUND SERVICE ALERT) FOR UTILITY LOCATION QUESTIONS AT LEAST 48 HOURS
THE CITY'S PUBLIC WORKS INSPECTOR MUST APPROVE SIDEWALK CLOSURES IN ADVANCE. 34. THE CONTRACTOR SHALL RETURN THE PRIVATE YARDS, SIDEWALKS, PLANTERS,
BEFORE DIGGING. PHONE 1-800-642-2444 (OR DIAL 811).
WALKWAYS SHALL BE REOPENED AT THE END OF EACH WORKING DAY. WELL COMPACTED IRRIGATION SYSTEMS, AND OTHER FACILITIES, PUBLIC OR PRIVATE, DISTURBED BY THE
BASE ROCK MAY BE USED AS A TEMPORARY WALKING SURFACE. WORK TO THE SAME OR BETTER CONDITION THAT EXISTED PRIOR TO COMMENCEMENT OF
10. ANY SURFACE UTILITIES, SUCH AS MANHOLES, VALVES, MONUMENTS, DRAIN INLETS,
THE WORK AND SHALL MAKE A REASONABLE EFFORT TO RESTORE EACH PRIVATE YARD
DETECTOR HANDHOLES, AND UTILITY BOXES WITHIN THE CONSTRUCTION LIMITS SHALL BE
23. THE CITY MUST APPROVE CONCRETE FORMS BEFORE THE POURING OF CONCRETE. DISTURBED BY THE WORK WITHIN ONE WEEK AFTER THE WORK IS COMPLETE ON THE SAME
ADJUSTED IN ELEVATION TO MATCH THE FINISHED ROADWAY SURFACE. UTILITY COVERS
CONCRETE POURED PRIOR TO APPROVAL IS SUBJECT TO REJECTION AND REMOVAL. YARD EXCEPT WHERE THE CITY'S INSPECTOR AGREES THAT FOR CONSTRUCTION
SHALL NOT BE STRIPED OVER.
REASONS, THE ONE WEEK REQUIREMENT MAY BE EXTENDED.DAMAGED IRRIGATION SHALL
BE REPAIRED WITHIN ONE WEEK OF DAMAGE.
11. ALL EXISTING STREET SURFACE FEATURES (MANHOLES, CLEAN-OUTS, MONUMENTS,
STRIPING, PAVEMENT MARKINGS, ETC.) SHALL BE REFERENCED BY THE CONTRACTOR
PRIOR TO THE START OF ANY WORK.
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